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REQUEST FOR QUALIFICATIONS (RFQ) 
RFQ E13-21 

 
ENGINEERING SERVICES FOR 

PUMP STATION AND WATER PURIFICATION PLANT IMPROVEMENT PROJECTS  
 

SELECTIONS S11 AND S12 
 
The City of Houston intends to enter into contract with a professional engineer to provide engineering services for the project listed below.  The work 
to be performed by the engineer under proposed contract shall consist of professional engineering services per the City of Houston Department of 
Public Works and Engineering’s Standard General Three-Phase Contract. 
 
To qualify for selection, the submitting firm must be registered in Texas and have a professional engineer (also registered in Texas) who can sign 
and seal the work to be performed under the contract. 
 
To be considered for evaluation, firms shall submit a specific statement of qualifications (SOQ) in the manner described below and may not submit 
more than one response to this RFQ.   Any firm submitting an SOQ that does not conform to all the requirements of this RFQ will be subject 
to disqualification. 
 

1. One hard-copy SOQ, including the entire submittal package (items 1-6, below), and 

2. One (1) CD-ROM according to the following instructions: 

 The CD-Rom label clearly shows the firm name and the RFQ number.  

 Only one PDF file on the CD-Rom, with the entire submittal package (items 1-6, below) included within that PDF file. The PDF file 
shall follow the below naming convention.  

 “<RFQ Number>_<Firm Name>.pdf” 

 Example:  “E13-21_ABC Services.pdf” 

 
Every submittal will be reviewed and rated for accuracy and completeness, but the following specific errors are cause for disqualification: 
 

 Including on the project team a sub-consultant that is a member of more than ten (10) teams for this RFQ, 

 Qualifications (see below) are on more than eight (8) pages. 
 
The submittal shall include the following: 
 

1. A transmittal letter of interest notifying the City of Houston of the submitter’s intent to be considered for these professional services.   

2. A one-page letter from each sub-consulting firm proposed in the submittal indicating that firm’s desire to be included and indicating a general 
statement of the scope of services that the sub-consultant will perform if the submitting firm is selected.  A firm cannot be a sub-
consultant on more than 10 teams. 

http://documents.publicworks.houstontx.gov/document-center/doc_details/3259-general-three-phase-contract.html
http://documents.publicworks.houstontx.gov/document-center/doc_details/3259-general-three-phase-contract.html
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3. A copy of the submitting firm’s response to questionnaire pertaining to “Conflict of Interest”.  Local Government Code Chapter 176 requires 
firms seeking to do business with the City of Houston (“City”) to file a Conflict of Interest Questionnaire with the City Secretary.  The current 
Conflict of Interest Questionnaire is available for downloading on the website of the Texas Ethics Commission: 
http://www.ethics.state.tx.us/forms/CIQ.pdf   If nobody in the company has a business relationship with the City (as defined in Section 
176.001 (1-a) in the Local Government Code), write “N/A” in Section 1 and leave the remainder of the form blank. 

4. A copy of the submitting firm’s current on-file Department of Public Works and Engineering’s Standard Form for Engineering and Related 
Services (“PWE100”).  Firms are still responsible for the formal submission of updated PWE100s according to the instructions at the 
following location: http://www.publicworks.houstontx.gov/notices/pwe_100_form.html 

5. A fully completed Pay or Play POP-1A form, which can be found at the following location: http://www.houstontx.gov/obo/popforms.html. The 
City of Houston’s Pay or Play (POP) Program as authorized by Ordinance 2007-534 and Executive Order 1-7 will be included as part of the 
professional services contract.  

6. The remainder of the submittal document (Qualifications) shall follow the below parameters: 

A. Format of Qualifications: 

 Not exceed EIGHT single-sided 81/2x11 pages 

 Landscape orientation 

 Font: 11pt Arial 

 Line Spacing: 1.5 

 B. Content of Qualifications:  

 Specific technical capabilities of the firm(s) for the project; 

 Prior demonstrated experience in accomplishing similar projects; 

 Demonstrated timeliness on similar projects; 

 Demonstrated ability to find cost saving/cost effective and sustainable solutions; 

 Examples of effective services rendered during the construction phase of projects engineered by the firm; 

 Identification and qualifications of employees proposed to be assigned on the projects; 

 Identification and qualifications of sub-consultants proposed to be used on the project, and 

 Demonstrated knowledge of local conditions, especially knowledge relevant to project scope; 

 Demonstrated ability to fulfill M/WBE goals. 

 
A committee appointed by the Director of Public Works and Engineering will review the submittals and recommend the most highly qualified 
submitting firms for selection.   
 
A pre-submission meeting will be held from 2:00 – 3:00 PM on Monday, June 18, 2012 in the George R. Brown Convention Center, Rooms 
360A,B,D,E to discuss this and other solicitations. 

http://www.ethics.state.tx.us/forms/CIQ.pdf
http://www.publicworks.houstontx.gov/notices/pwe_100_form.html
http://www.houstontx.gov/obo/popforms.html
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Deadline: Packages shall be submitted as described above in a sealed envelope with the RFQ number and firm name clearly identified on the 
outside of the envelope.  They shall be addressed to the City of Houston, Department of Public works and Engineering, 611 Walker, 15th floor, 
Attention: Mr. Ravi Kaleyatodi, P.E., Senior Assistant Director, Houston, Texas 77002 and will be received until 2:00 P.M. on July 9, 2012. Any 
submissions received after this time will not be considered. 
 
Selection No. S11 
 

S-001000: GW Facility/Re-pump Station Improvements at Various Locations 

 Project Location: The project is located at various Water Plant sites.   
 

 General Scope:  The scope of work is to include, but not limited to, the following: 

 Operational Evaluation and Rehabilitation of Electrical Systems (including but not limited to Switchgear, SCADA and Generator 
systems) at various facilities. 

 Installation of redundant utility electrical power supply for local equipment sourced from alternate grid point (if practicable) at 
various facilities. 

 Rehabilitation/Replacement of Distribution Pumps, Motors, Valves and Piping at various facilities. 

 Enclose chlorine ton cylinders at Kingwood A and Install Dry Scrubbers at Kingwood A and C. 

 Security Fence Improvements at Kingwood C and Various Off-Site Well and Elevated Storage Tank Locations. 

 Remove Underground Fuel Storage Tanks (UST’s) and Replace with Above Ground Fuel Storage Tanks (AST’s) at various 
facilities.  

 Security Cameras and DVRs at Various Locations.    

 Replace 2.3 KV utility power supply with 480V system at Central. Install Self Contained “Silent” Emergency Stand-by Generator 
to supply Administrative Building. 

 Anticipated Milestones:  

Initiation of engineering: FY13 
Initiation of construction:  FY14 

 
Selection No. S12 
 

S-001000: Existing Drinking Water Operations Building Improvements 

 Project Location: The project is located at 2300 Federal Road, Houston, Texas 77015, 3100 Genoa Red Bluff, Houston, Texas 77034, 
12121 N. Sam Houston Toll way, Humble, Texas 77396 and 7000 Ardmore, Houston, Texas 77054  
      

 General Scope: The project is to include, but not limited to, the following: 

 EWPP: Plant 3 Administration Building Expansion, Plant 3 Chemical Building Modifications/Improvements, Plant 3 Sludge 
Building Improvements and Plant 1 Maintenance Building Modifications/Improvements 

 Ardmore: Existing Building Modifications/Improvements, New Building for the storage of equipment and chemicals, New 
Warehouse for the storage of Emergency Supplies and Motors. 
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 NEWPP: Administration Building Improvements (add New Laboratory from the existing Bottling Plant) 

 SEWPP: Minor office Improvements inside Administration Building. 

 Anticipated Milestones:  

Initiation of engineering: FY13 
Initiation of construction:  FY14 


